

PROJECT INFORMATION SHEET

AJAX PROJECT NO. 50000258 FDACS CONNER COMPLEX

(Updated 11/20/2024)

Ajax Project No.:	50000258	
Project Name:	FDACS Conner Complex	
Project Location:	Tallahassee, Florida	
Owner:	Florida Department of Agriculture and Consumer Services	
Architect:	Hellmuth, Obata & Kassabaum, Inc. (HOK)	
Project Status:	Design/Preconstruction/Pre-Bid Phase	
Project Description:	The FDACS Conner Complex project consists of a new office building complex, parking garage structure, and related site development for the Florida Department of Agriculture and Consumer Services.	
	Office Building – Five (5) stories of above-grade occupiable space totaling approximately 254,000 gross square feet.	
	Parking Garage – Precast parking garage structure for approximately 900 vehicles and totaling approximately 315,000 gross square feet.	
	Site development work will include new entrance driveways, retaining walls, hardscaped areas, landscaped areas, site utilities, and surface parking for approximately 200 vehicles.	
Project Schedule (Anticipated Dates):		
Pre-Bid Conferences:	Bid Group 1: 10/30/2024 – 10:00 AM Eastern (Actual) Bid Group 2: TBD Bid Group 3: TBD – 2025 Q1 Bid Group 4: TBD – 2025 Q1 Bid Group 5: TBD – 2025 Q1	
Bid Documents Available:	Bid Group 1: 10/17/2024 (Actual) Bid Group 2: TBD Bid Group 3: TBD – 2025 Q1 Bid Group 4: TBD – 2025 Q1 Bid Group 5: TBD – 2025 Q1	
Bid Dates:	Bid Group 1A: 12/04/2024 – 2:00 PM Eastern 01 32 33 Photographic Documentation 01 45 29 Lab Testing Services 01 52 13 Field Offices 01 52 19 Chemical Toilets 01 56 26 Temporary Fencing 01 71 23 Surveys & Field Engineering 01 58 13 Temporary Project Signage 01 74 19 Construction Waste Management & Disposal 31 45 00 Aggregate Piers 32 32 00 Site Retaining Walls	
	Bid Group 1B: 12/11/2024 – 2:00 PM Eastern 31 00 00 Site Work & Utilities	

Bid Group 2: TBD

Bid Group 3: TBD – 2025 Q1 Bid Group 4: TBD – 2025 Q1 Bid Group 5: TBD – 2025 Q1 Construction Start: January 2025

Substantial Completion: November 2027 (TBD)
Final Completion: December 2027 (TBD)

Anticipated Bid Packages:

Bid Group 1A:

01 32 33 Photographic Documentation

01 45 29 Lab Testing Services

01 52 13 Field Offices

01 52 19 Chemical Toilets

01 56 26 Temporary Fencing

01 71 23 Surveys & Field Engineering

01 58 13 Temporary Project Signage

01 74 19 Construction Waste Management & Disposal

31 45 00 Aggregate Piers

32 32 00 Site Retaining Walls

Bid Group 1B:

31 00 00 Site Work & Utilities

Bid Group 2:

TBD - Potential Early Procurement of Long-Lead Materials and Equipment

Bid Group 3:

01 54 16 Temporary Hoists

01 54 19 Temporary Cranes

03 00 00 Concrete

03 40 00 Precast Concrete

04 00 00 Masonry

05 00 00 Structural & Misc. Steel

05 50 00 Metal Fabrications & Railings

05 73 13 Glazed Decorative Metal Railings

07 10 00 Dampproofing & Waterproofing

07 50 00 Membrane Roofing

07 60 00 Metal Panel Systems

08 40 00 Entrances, Storefronts & Curtainwalls

14 20 00 Elevators

21 00 00 Fire Suppression

22 00 00 Plumbing

23 00 00 HVAC

23 05 93 HVAC Test & Balance

23 09 00 HVAC Controls

25 00 00 Integrated Building Automation Systems

26 00 00 Electrical

27 00 00 Communications

Bid Group 4:

03 35 43 Polished Concrete

06 40 00 Cabinets & Architectural Woodwork

07 81 00 Applied Fire Protection

08 10 00 Doors, Frames & Hardware

08 33 00 Coiling Doors & Grilles

08 34 00 Special Function Doors

09 20 00 Framing, Drywall & Stucco

09 30 00 Hard Tile

09 51 00 Acoustical Ceilings

09 54 00 Specialty Ceilings

09 65 00 Carpet & Resilient Flooring

09 67 00 Fluid Applied Flooring

09 90 00 Painting & Wallcoverings

10 22 23 Operable Partitions

11 40 00 Food Service Equipment

11 61 36 Studio Pipe Grid Systems

11 81 23 Façade Access Equipment

12 48 13 Entrance Mats & Frames

12 64 13 Banquette Seating

13 48 13 Sound & Vibration Control Components

Bid Group 5:

01 74 23 Final Cleaning

07 76 00 Roof Pavers

09 84 00 Acoustical Wall & Ceiling Panels

10 11 00 Visual Display Units

10 14 00 Signage & Plaques

10 28 00 Toilet & Bath Accessories

10 43 00 Emergency Aid Specialties

10 44 00 Fire Protection Specialties

10 51 00 Lockers & Benches

10 56 00 Shelving & Racks

10 73 00 Protective Covers

10 75 00 Flagpoles

11 12 00 Parking Control Equipment

11 13 00 Loading Dock Equipment

11 19 16 Gun Lockers

12 20 00 Window Treatments

32 14 00 Unit Paving

32 31 00 Fences & Gates

32 33 00 Site Furnishings

32 90 00 Landscaping & Irrigation

Prospective Bidders:

In order to ensure that Ajax Building Company, LLC is aware of your interest in this project, it is recommended that all prospective bidders perform the following:

- 1. Contact the Ajax project team member(s) listed below via email, specifically indicating your interest in this project. Include the project number and name in subject line.
- 2. Complete and submit our Annual Prequalification Request form to Jeff Chamberlain, Ajax Prequalification Manager (jeff.chamberlain@ajaxbuilding.com) and the Ajax project team member(s) listed below. The form is available on the subcontractor page of our website at www.ajaxbuilding.com. (not required if Annual Prequalification is current)
- 3. Complete and submit our Project-Specific Prequalification Supplement form to the Ajax project team member(s) listed below. The form is available on the subcontractor page of our website at www.ajaxbuilding.com.

Bidder Prequalification:	Only bidders meeting prequalification criteria will be allowed to participate in the bidding phase of this project. All bidder prequalification efforts regarding this project should be coordinated directly with the Ajax contacts listed below: Attn.: Judd West, Operations Manager Phone: (850) 224-9571 E-Mail: judd.west@ajaxbuilding.com Attn.: Larry Goodbread, Preconstruction Manager Phone: (813) 540-2689						
				E-Mail: larry.goodbread@ajaxbuilding.com			
				Pre-Bid Conferences:	Pre-Bid Conferences will be conducted as early as possible during the bidding phase of the project to advise prospective bidders of the specific bidding requirements for the project. Details regarding the date, time and location for the Pre-Bid Conferences will be made available through the contact person(s) listed above as the bidding phase approaches.		
				Bid Documents:	Bid Documents are expected to be available:	Bid Group 1: 10/17/2024 (Actual) Bid Group 2: TBD Bid Group 3: TBD – 2025 Q1 Bid Group 4: TBD – 2025 Q1 Bid Group 5: TBD – 2025 Q1	
					Bid Documents will be made available to prequalified bidders only. Prequalified bidders will be provided with instructions on how to obtain bid documents. Accordingly, all prospective bidders should take all of the necessary measures to complete the prequalification process in advance of the bid documents becoming available.		